4. Each tender must be accompanied by a deposit of Rs. 150 in cash (no cheques will be accepted) as earnest money, and be superscribed "Tender for the drainage work of the mode moats around the fort in Periyapatna Town to prevent breading of mosquitoes in default of which the tenders will be rejected.

5. The final acceptance of the tender will rest with the Director of Public Health, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Sanitary Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Charges on account of scaffolding materials, implements for setting out, barricading, clearing site, supply of water, etc., that may be found necessary during execution will not be paid for separately but should be borne by the contractor.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Sanitary Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of disputes about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Sanitary Engineer will be final and legally binding.

Estimate for the approximate quantities for the drainage of moats around the fort in Periyapatna to prevent breeding of mosquitoes.

No.	Particulars	Unit	Quantity
1	Jungle clearing including removing of roots, etc., complete	Sq.yd.	31,991
2	Earthwork cutting and filling to depressions including a lead of one furlong	C.yd.	10,806
	CONSTRUCTION OF TUNNEL.		
3	Pitching with available boulders for the bed of the tunnel after conveyance	C.yd.	7
4	Construction of abutments with available stones in clay cut to required sizes including dismantling and conveying charges	C.ft.	333
5	Cement pointing the abutments	Sqr.	2·22
6	Covering the tunnel with 6" B.S. slabs, edges dressed and fixed	S.ft.	259
7	Cushion earth over tunnel	C.yd.	23
8	Rough stone revetment for wings (with available stones)	,,	18
9	Constructing body wall with available stones in chunam mortar and joints pointed with cement	C.ft	375
10	Rough stone apron with available stones	C.yd.	9

K. S. HUTCHA RAO,
Sanitary Engineer.

KOLAR DIVISION.

Notification dated 30th January 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 30th March 1940, for restoring Sulur Keggere Tank (unrestored minor) Reg. No. 214/743 in Kolar Taluk.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for restoring Sulur Keggere Tank (unrestored minor). The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a treasury chellan for earnest money of Rs. 225 paid to the treasury to the credit of "17 (*a*) P. W. Deposits" against the account of the Executive Engineer, Kolar Division. The earnest money of the successful tenderer will be retained as security for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 30th March 1940 at Kolar. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental schedule contract form, for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay specifications. A reserve of 5 per cent will be withheld in the work bills of the contractor and the same repaid after the due fulfilment of the contract.

6. Failure to comply with the condition 5 above, or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Kolar, on all working days between 11 A.M. and 5 P.M.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentag reduction on he estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same. When lumpsum provisions are shown in the schedule of quantities, the contractor will be paid at either his tendered rate for each item or the prevailing schedule of rates in the Division at the discretion of the Executive Engineer.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof, or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer, on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative and may be due to any reasons whatsoever. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of October 1940, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 5 per day which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress, of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.

(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.

(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by Insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

N. B.– Copies of tenders in the prescribed form are obtainable from the office of the Executive Engineer, Kolar Division, Kolar, only on a payment of Re. 0-4-0 per form.

Abstract estimate of quantities for restoring Sulur Keggekere Minor Tank, Register No. 214-743 of Kolar Taluk (unrestored minor).

No.	Items of work	Unit	Rate	Quantity	Rate to be tendered
			Rs. a. p.		
	I. Bund at R. L. 56·00.				
1	Jungle clearing and removing ant hills and filling with sand	Grade	2 0 0	20	
2	Cutting grips and trenches for the seat of new earth work	,,	2 0 0	20	
3	Earthwork to bund with lead, watering and consolidation, etc., complete	C.yd.	0 3 0	7,909	
4	Turfing the slopes of bund	S.yd.	0 0 9	4,600	
5	Removing and resetting old stone revetment with new jelly backing	C.yd.	0 8 0	174	
6	Construction of new stone revetment with jelly backing	,,	1 8 0	725	
7	Providing and fixing new grade stones with figuring and painting, etc., complete	Each	1 8 0	20	
8	Do Index stones with bed stones ..	,,	0 6 0	20	
9	Do Reg. No. stone with date ..	,,	3 0 0	1	
10	Do B. M. stones	,,	2 8 0	2	
	Total for Bund ..				
	II. Constructing a new C. I. Pipe Sluice at R. L. 44.00 at C. S. 18.				
1	Earthwork: cutting open the bund and refilling it with watering and consolidation	C.yd.	0 5 0	13	
2	Earthwork excavation for foundation	,,	0 2 6	2	
3	Stone jelly concrete in surki mortar	C.ft.	0 4 0	64	
4	Burnt size stone in surki mortar	,,	0 4 6	162	
5	Burnt stone slabs 6″ thick dressed and fixed in surki mortar	S.ft.	0 4 6	52	
6	Cement pointing after racking joints (1 : 3) $\frac{3}{4}$″ deep	Sqr.	3 8 0	1·56	
7	Providing C.I. pipes of 6″ dia. including Railway freight and fixing charges, etc., complete ..	R.ft.	3 0 0	48	
8	Providing new plug and rod with locking arrangements	L. S.			
	Total for Sluice ..				
	III. Constructing a Masonry Waste Weir at R. L. 51·00 to a length of 70 ft.				
1	Earthwork excavation for foundation	C.yd.	0 2 6	113	
2	Stone jelly concrete in surki mortar	C.ft.	0 4 0	261	
3	Burnt size stone in surki mortar with necessary bond stones	,,	0 4 6	596	
4	Burnt stone slabs 6″ thick dressed and fixed in surki mortar	S.ft.	0 4 6	169	
5	Providing joggle joints	Each	0 8 0	9	
6	Cement pointing after raking joints	Sqr.	3 8 0	4·00	
7	Constructing new rough stone apron with jelly wedging	C.yd.	1 8 0	84	
	Total for Weir ..				

Notification dated 6th March 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 30th March 1940, for restoring Mullahalli Hosakere, Reg. No. 373/475, Minor Tank, Kolar Taluk.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for Restoring Mu lahalli Hosakere Minor Tank." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a treasury chellan for earnest money of Rs. 200, paid to the treasury to the credit of "17 (*a*) P. W. Deposits," against the account of the Executive Engineer, Kolar Division, Kolar. The earnest money of the successful tenderer will be retained as security for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 30th March 1940 at Kolar. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental schedule contract form, for the due fulfilment of the contract and for the execution of all items of work in accordance with the Bombay Specifications. A reserve of 5 per cent will be withheld in the work bills of the contractor and the same repaid after the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings, may be seen at any time at the Executive Engineer's Office, Kolar, on all working days between 11 A.M. and 5 P.M.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same. When lumpsum provisions are shown in the schedule of quantities, the contractor will be paid at either his tendered rate for each item or the prevailing schedule of rates in the division at the discretion of the Executive Engineer.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof, or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer, on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative and may be due to any reasons whatsoever. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of November 1940, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 5 per day which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should

bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

N.B.—Copies of tenders in the prescribed form are obtainable from the Office of the Executive Engineer, Kolar Division, Kolar, only on a payment of four annas per form.

Abstract estimate of restoring Mullahalli Hosakere, Reg. No. 373/475 [Kolar Taluk (minor tank).

No.	Items of work	Unit	Rate	Quantity	Rates to be tendered
	I. Bund at R. L. 56·00 and top width 4½'.		Rs. a. p.		Rs.
1	Jungle clearing on the bund and removing roots, etc., in revetment	Grade	2 0 0	18	
2	Removing ant-hills and filling up with sand ..	L. S.	..	..	
3	Cutting trenches and grips for seating of new earth work	Grade	1 8 0	18	
4	Earthwork excavation from barrow pits and using the same for bund including watering and tamping including lead	C.yd.	0 3 0	3,802	
5	Turfing	S.yd.	0 0 9	3,813	
6	Removing and resetting old revetment with required new jelly backing	C.yd.	0 8 0	350	
7	Constructing new stone revetment with jelly backing.	„	1 8 0	672	
8	Providing and fixing grade stones with figuring and painting, etc.	No.	1 8 0	25	
9	Providing and fixing Index stones with figuring and painting, etc.	„	0 6 0	25	
10	Providing and fixing Reg. No. stone with figuring and painting, etc.	„	3 0 0	1	

No.	Items of work	Unit	Rate	Quantity	Rates to be tendered
			Rs. a. p.		Rs.
11	Excavating trench for puddle wall	C.yd.	0 2 0	1,525	
12	Providing puddle core wall (clay and gravel mixed)	,,	0 8 0	715	
13	Consolidation charges for using earth of the trench	,,	0 2 0	1,525	
	Total Rs.				
	II. Sluice 6″ dia. C. I. pipe 36 feet long in 9th grade.				
1	Earthwork excavating and refilling the bund with watering and tamping	C.yd.	0 5 0	47	
2	Earthwork excavating for foundation	,,	0 2 6	5	
3	Concrete stone jelly in surki mortar	C.ft.	0 4 0	121	
4	Constructing size stone in surki mortar	,,	0 4 6	172	
5	Burnt stone slabs 6″ thick dressed and fixed	S.ft.	0 4 0	69	
6	Cement pointing 1 : 3 after racking joints	Sqr.	3 8 0	2·26	
7	Providing 6″ dia. C. I. pipe, carting and fixing, etc., complete	R.ft.	3 8 0	36	
8	Providing and fixing plug and rod with locking arrangement, etc.	No.	10 0 0	1	
	Total Rs.				
	Waste Weir at R. L. 51·00				
1	Earthwork excavation for foundation	C.yd.	0 2 6	29	
2	Concrete with stone jelly in surki mortar	C.ft.	0 4 0	476	
3	Constructing size stone in surki mortar with bond stones	,,	0 4 6	363	
4	Burnt stone slab 6″ thick dressed and fixed	S.ft.	0 4 0	209	
5	Cement pointing 1 : 3 after racking joints	Sqr.	3 8 0	8·49	
6	Rough stone work new	C.yd.	1 8 0	118	
7	Removing and resetting old apron with new jelly	,,	0 8 0	22	
	Total Rs.				

C. R. IYENGAR,
Executive Engineer.

TUMKUR DIVISION.

Abstract Notification dated 22nd February 1940.

The attention of the public is drawn to the Notification calling for tenders for increasing the capacity of Siddapur Major Tank, Reg. No. 3 of Madhugiri Taluk, published in pages 433-434 of Part VI, of the *Mysore Gazette*, dated 29th February 1940.

2. The tenders will be received by the Executive Engineer up to 2 P.M. on 18th March 1940.

3. The earnest money required for the work is Rs. 335 which should be credited to the Treasury to "17 (*a*) P. W. Deposits" and the relative chellan enclosed.

P. RAJAGOPALAN,
Executive Engineer.